
 

Request for Research Proposal 

RFRP-17/18-985-01 - Underwater Noise Level Study During Impact Pile Driving // 442745-1-C2-01 

This request is open to Florida universities with an executed Master University Agreement on file with 

the Florida Department of Transportation.  

The Office of Environmental Management requests written proposals to provide research services for a 

Underwater Noise Level Study During Impact Pile Driving.  

Details of the Services are described in Exhibit “A”, Scope of Services, attached hereto.  

The basis form of Agreement shall be a task work order issued under the Master University Agreement 

by the Office of Environmental Management.  

The maximum amount of funding available is $460,000.00 and the anticipated timeframe for the project 

is 60 months. The funds available per fiscal year are as follows: 

Fiscal Year* Dollar Amount 

2017- 2018 $130,000 

2018 - 2019 $85,000 

2019 - 2020 $90,000 

2020 - 2021 $80,000 

2021 - 2022 $75,000 

*The fiscal year begins on July 1st and ends on June 30th.  

Proposal Format Instructions:  

I. The University is encouraged to limit the proposal to no more than 20 pages (not including resumes). 

The cover page should contain the contact information for an Administrative contact and the Principal 

Investigator.  

II. Provide a Management Plan which explains the approach to project. Provide a description of the 

organizational structure and management to be used to provide the required services, maintain 

schedules, control costs and provide quality products. This shall include a discussion of the means of 

coordination and communication with the Department. Include a description of subcontractors and how 

the subcontractors will contribute to this project.  

The Management Plan should explain the functions and responsibilities of each key person and their 

experience developing and/or conducting research to support this project. Identify the Principle 

Investigator who will remain involved throughout the project duration. Describe specifically how each 

key person will support the objectives and tasks in Exhibit “A”, Scope of Services, including percent of 

time devoted to the project and assigned tasks. Provide the resume for each person, including 

subcontractors, proposed to support the project. 



III. Provide a Technical Plan which demonstrates a detailed understanding of the scope, under water 

noise impacts on species and habitat, and knowledge of these types of data collection and analysis 

techniques. The Technical Plan should explain the anticipated changes to the Desired Methods 

described in the scope of services, and provide specific details to address deliverables for Tasks 2 

through 5. The technical plan should include proposed innovative approaches. Provide a description of 

equipment available for use as well as any additional equipment anticipated to be purchased for the 

project. Discuss approach to quality control and safety.  

V. The Price information shall be submitted on the form provided and detailed information provided to 

support the lump sum amounts identified for each deliverable. Indirect cost is limited to 10%.  

Proposal Evaluation:  

A Selection Committee will be established to review and evaluate each proposal submitted. The 

Committee will evaluate each technical proposal and assign points based on the criteria identified 

below. The Research Center will review the price information and assign points based on price 

evaluation formula.  

Management Plan – 30 points as broken out below:  

 Approach to project – 5 points 
Organizational Structure and Management – 5 points 
Means of Coordination and Communication – 5 points 
Identification of Key Personnel – 15 points 

  
Technical Plan – 55 points as broken out below: 
 Understanding of Scope and Understanding of underwater noise issues – 15 points 
 Anticipated changes to Desired Methods – 15 points 
 Approach to deliverables 2 through 5 – 10 points 

Equipment – 10 points 
Quality control and Safety – 5 points 
 

Price – 15 points  

The criteria for price evaluation shall be based upon the following formula:  

(Low Price/Proposer’s Price) x Price points = Proposer’s Awarded Points  

PLEASE EMAIL PROPOSALS TO:  

Katasha Cornwell in the Office of Environmental Management at katasha.cornwell@dot.state.fl.us. 

Include in the subject line the following information: RFRP-17/18-985-01 Underwater Noise Level Study 

During Impact Pile Driving 

PROPOSAL ARE DUE BY 5:00 PM ON DECEMEBR 22, 2017. Proposals received after this date and time 

will not be accepted.  

The Office of Environmental Management will notify all proposers of the final decision on January 19, 

2018.  

 

mailto:katasha.cornwell@dot.state.fl.us


Special Notes:  

Proposal will be rejected if more than one proposal is received from a University.  

The Office of Environmental Management intends to award the contract to the responsible and 

responsive proposer whose proposal is determined to be the most advantageous to the Department.  

Any questions related to this request should be directed to Katasha Cornwell at 

katasha.cornwell@dot.state.fl.us or (850) 414-5260. 

  



Exhibit A – Scope of Service 

 

  Underwater Noise Level Study During Impact Pile Driving 

 

Background Statement 

In 2009 ten federal agencies, as a part of the Joint Subcommittee on Ocean Science and Technology, 

came together to form an interagency task force on anthropogenic sound and the marine environment. 

As a result of this task force, agencies agreed on high priority research recommendations to: 

 Develop and validate mitigation measures to minimize demonstrated adverse effects from 

anthropogenic noise. 

 Test/validate mitigating technologies to minimize sound output and/or explore alternatives 

to sound sources with adverse effects. 

 Explore need for and effectiveness of time/area closures versus operational mitigation 

measures. 

Following this interagency task force, the National Marine Fisheries Service (NMFS) began working to 

put into place the Ocean Noise Strategy initiative, now recognized by all of the offices within the 

National Oceanic & Atmospheric Administration (NOAA). The purpose of this initiative is to articulate 

NOAA’s vision for addressing ocean noise impacts over the next 10 years and guide management actions 

towards that vision. In November 2016 NMFS approved the Ocean Noise Policy, which requires NMFS to 

work to address noise impacts to species and their habitats over the next ten years in accordance with 

the Ocean Noise Strategy Roadmap. With this policy, NMFS will begin to have more focus on projects 

with noise impacts such as those that require in-water pile driving.  

In December 2016, the Federal Highway Administration assigned all federal National Environmental 

Policy Act (NEPA) responsibilities to the Florida Department of Transportation (FDOT). This 

memorandum of understanding requires the FDOT Office of Environmental Management to ensure the 

NEPA process is completed on all federal roadway projects statewide, including conducting species 

consultations as needed. During the environmental review process agency representatives from NMFS 

and United States Fish and Wildlife Service (USFWS) have repeatedly expressed concerns about the 

effects pile-driving activities have on Florida’s protected species, both federally and state listed. The 

required species consultations are taking place project by project and do not always have a predictable 

outcome.  

Considering the recent initiatives set forth by NOAA, these concerns are anticipated to become more 

frequent and have the potential to set higher standards for mitigation on transportation projects.  This 

could potentially slow the review process, as well as delay projects by requiring the incorporation of 

new sound attenuation techniques. FDOT has the opportunity to be on the forefront of regulatory 

change and help shape mitigation techniques to the specific needs of the state of Florida because of its 

established agency agreements and working relationships.  



Currently, the best available information the agencies use to make decisions for FDOT projects comes 

from the California Department of Transportation (CalTrans) “Technical Guidance for Assessment and 

Mitigation of the Hydroacoustic Effects of Pile Driving on Fish”. Although the CalTrans technical guidance 

can provide useful background knowledge and methods, it can be improved to be more relevant to 

Florida projects and ecosystems. This can be done by addressing the significant differences in geology, 

waterway characteristics, and sediment types. These differences can cause the sound to propagate in 

different ways, and in turn have a varying level of impact on wildlife. These differences can also affect 

the noise attenuation factor, which directly correlates to the projects’ impact area and degree of 

mitigation deemed necessary by resource agencies.  

The study proposed here provides the opportunity for the FDOT to perform the research needed to 

develop statewide underwater noise guidance to reflect the unique characteristics that occur within 

Florida’s ecosystems and to develop a statewide programmatic framework related to the 

characterization of underwater noise generated during pile-driving operations.  

FDOT District Offices 3, 4, and 7 have conducted limited hydroacoustic data gathering, but additional 

questions remain. These observations were done at one bridge construction site in each district, and 

therefore do not provide a representative sample to be used as a statewide reference due to the small 

amount of data collected. Although these efforts were not comprehensive enough to provide the 

necessary data to develop Florida site-specific guidance, they showed the potential differences that the 

Florida geology and channel morphology can have on the sound levels produced by impact pile driving. 

For example, noise data collected in a study conducted by District 7 demonstrated the difference 

between the NMFS suggested noise attenuation factor of 15 and the factor calculated based on 

measurements taken during the study. Using the attenuation factor calculated using data from this 

study (as opposed to the NMFS standard), resulted in a project impact area radius of 37m, as opposed to 

464 m, which was calculated using the NMFS standard. In this case, the site specific data indicated that 

noise attenuation was not needed. If the site-specific noise attenuation factor was not used, noise 

attenuation would have been required and would have resulted in unnecessary project costs.  

In all three FDOT studies, noise measurements indicated that threshold levels for physiological injury 

were not exceeded, even in the absence of sound attenuation. This could suggest that although states 

like California and Washington require sound attenuation through the use of bubble curtains and 

cofferdams, the same sound attenuation techniques may not be necessary in Florida’s marine and 

riverine environments. Through the data collected within this study, it may be possible to save taxpayer 

dollars by avoiding unnecessary noise attenuation techniques while still insuring the safety and 

protection of Florida’s protected species. This would be done through analyzing the attenuation factor 

for all sites data is collected from and creating a reference table of attenuation factors based on key 

environmental and regional factors.  

In summary the proposed study would enable the FDOT, in coordination with the appropriate resource 

agencies, to create a Florida-specific approach to ensure that in-water pile driving events never surpass 

injury levels to protected marine organisms, while also allowing transportation projects the flexibility 

needed to most efficiently and effectively meet project deadlines. By collecting data around the state 

that represents most construction projects and most water bodies, it may be possible to determine if 

and when noise reduction methods are necessary using a programmatic consultation with partner 

resource agencies. The FDOT will also have the unique opportunity to partner with state and federal 



agencies to develop a technical guidance that can be used throughout the state to reduce overall project 

time and cutback on staff time used to address environmental comments concerning noise levels. The 

technical guidance will also offer predictability to the FDOT and the associated agencies. This study will 

benefit not only the FDOT in regards to bridge projects, but will also benefit Florida’s taxpayers while 

continuing to ensure protection for our protected marine species. 

Project Objectives 

This projects aims to characterize underwater noise levels during impact pile driving throughout the 

State of Florida. The overall goal for this project is to create a programmatic approach for addressing 

resource agency concerns relating to noise level impacts during in-water pile driving events. The 

following objectives will allow for a statewide study on the impacts of pile driving on the surrounding 

ecosystems, while incorporating and informing all stake holder agencies. Ultimately these objectives will 

lead to an objective study that can be used for future decision making processes by all agencies that 

have an interest in in-water piling driving activities. 

Objective 1: 

Sample noise levels of in-water pile driving events, as well as limited drilled shaft pile installations, at 

pre-determined project locations throughout the State of Florida, as well as the relative noise 

attenuation ability of different sound attenuation techniques.  

1a: Measure ambient noise levels at all sample sites to obtain baseline data. 

1b: Sample a representative number of noise levels, using a standard data collection form, of all 

designated projects during designated pile driving activity to determine the impact area. Include 

noise measurements for test pile driving events 

1c: Evaluate effectiveness of different types of sound attenuation methods when available; 

specifically bubble curtains, cofferdams, isolation casings, and preformed holes. 

1d. Correlate hammer stroke height to recorded noise levels.  

1e. Monitor noise levels during Test Pile installation and evaluate dynamic testing results to develop 

correlations between transfer energy and noise level. If the project contains less than 5 test Piles, 

collect the remaining data from production piles. 

Objective 2: 

Using the data collected through Objective 1, calculate an attenuation factor(s) based on Florida’s 

specific marine, estuarine, and riverine environments that can be used as reference when assessing the 

need for noise attenuation in future bridge projects that involve pile driving. 

2a: Calculate the attenuation factor for all projects monitored based on the empirical data, using the 

transmission loss equation (show below), and using the NMFS Impact Piling Driving Calculator.   

𝑭 =
𝑻𝒓𝒂𝒏𝒔𝒎𝒊𝒔𝒔𝒊𝒐𝒏 𝑳𝒐𝒔𝒔 (𝒅𝑩)

𝐥𝐨𝐠 (
𝑫𝟏
𝑫𝟐)

 

F = A site specific attenuation factor 

D1 = Distance at which ambient noise levels are reached 

D2 = Distance from which transmission loss is calculated 



Transmission Loss = Initial sound pressure level produced by a 

sound source minus the ambient sound pressure level  

2b: Using the qualitative environmental data and quantitative noise data collected, determine 

attenuation factors best fit for different types of marine, estuarine, and riverine environments found 

throughout Florida. 

2c: Create a programmatic method to determine attenuation factor based on site specific variables 

that can be used by project leads during project design.  

2d: Generate a user friendly guide of attenuation factors for bodies of water throughout the State of 

Florida, derived from the data collected and other available data. 

Objective 3:  

Develop a technical guidance document and programmatic consultation biological assessment with 

National Marine Fisheries Service and US Fish and Wildlife, with input from stakeholders, to define and 

quantify underwater noise levels expected during pile driving in Florida, the potential effects on Florida 

marine organisms, and the best method(s) to mitigate those impacts. 

3a: Form and convene a technical working group composed of government agencies and other 

stakeholders to review the data and results from Objectives 1 and 2. 

3b: Develop a programmatic approach for the FDOT to determine the necessary noise reduction 

measures needed to minimize impacts to aquatic organisms using programmatic consultation with 

NMFS and USFWS. 

3c: Refine and finalize technical guidance that explains pile driving impacts and how to mitigate for 

those impacts, using the agreed upon programmatic approach developed as part of Objective 3b.  

Project Description 

This study will utilize currently planned and/or designed bridge projects throughout the state, all within 

the next five-year plan. Ideally, the results of this study will yield underwater noise levels caused by pile 

driving that can be classified into representative environmental categories. Preliminarily, the bridge 

projects have been placed into regional categories. With cooperation from the FDOT Districts, U.S. Fish 

and Wildlife Service, and the National Marine Fisheries Service, it was possible to create this study to be 

the most representative and useful to the FDOT while avoiding unnecessary costs or construction. This 

was done by compiling all bridge reconstruction projects within the next five years from the FDOT 

Districts, and consulting on appropriate methods and sampling regions with USFWS, NMFS, and experts 

in the field. Throughout this project the aforementioned agencies, as well as any other agencies deemed 

appropriate by the Project Manager, will be involved in the planning and reviewing of the data collection 

throughout the study. Following this study, the collaborating agencies will evaluate the possibility of 

using the empirical data to create a programmatic consultation biological assessment. A programmatic 

consultation will decrease overall time spent addressing noise mitigation comments on in-water bridge 

projects and give FDOT consistency and clarification on the preferred mitigation methods for such 

projects. 

The designated bridge projects to be used for this study are shown in Figure 1, as well as described in 

Table 1. These projects were chosen to best reflect the variety of water bodies, ecosystems, and marine 



organisms throughout the State while staying within a reasonable timeframe. Due to the scheduling and 

planning required for bridge projects, it will be necessary to periodically re-evaluate the desired sample 

sites and sample sizes of each pile type in each region. The projects described are currently in various 

stages of planning and implementation, so it is not yet possible to confirm the pile types and sizes, nor 

the environmental conditions, at each of the project sites. The FDOT uses a set of standard piles for 

most projects, so it is assumed the necessary variety of pile sizes and types will be adequately sampled. 

Project letting dates represent the anticipated start of construction, however these dates are subject to 

change and coordination with FDOT Districts will be required throughout the project duration to ensure 

schedules are current. In addition, it is possible that some bridge projects below will extend beyond the 

study duration.   



 

Figure 1: Map showing selected bridge reconstruction projects to be studied, and their distribution 

throughout the state. 



Project Title Project # District Letting Date Waterbody GPS Coordinates 

Marine Ecosystems - Panhandle 

Brooks Bridge 415474-2 3 9/15/2021 Intercoastal  30°24'3.38"N,  86°36'1.52"W 

Choctawhatchee Bridge   3 TBD Choctawhatchee Bay  30°25'1.56"N,  86° 9'38.75"W 

St. Joe Bay Inlet Bridge 435815-1 3 8/28/2019 St. Joe Bay/ Gulf of Mexico  29°47'54.24"N,  85°18'1.95"W 

Simpson River Bridge 435816-1 3 8/26/2020 Escambia Bay  30°34'37.01"N,  87°10'55.70"W 

Marine Ecosystems – Gulf of Mexico 

Cortez Bridge 430204-2 1 11/10/2022 Sarasota Bay  27°28'7.61"N,  82°41'34.72"W 

Anna Maria Bridge 408185-3 1 7/12/2022 Sarasota Bay  27°29'48.00"N,  82°41'44.29"W 

Manatee River Bridge 201032-5 1 7/31/2019 Manatee River  27°39'57.74"N,  82°25'58.08"W 

C Street Cedar Key Channel 411423-1 2 4/24/2019 Gulf of Mexico  29° 8'6.04"N,  83° 1'53.36"W 

Howard Frankland Bridge 422904-2&4 7 6/30/2020 Tampa Bay  27°55'48.16"N,  82°34'55.35"W 

Bayway E Bridge 410755-1 7 TBD Gulf of Mexico  27°41'36.44"N,  82°43'4.52"W 

Marine Ecosystems – Atlantic 

Simpson Creek Bridge 434041-1 2 5/27/2020 Brackish Atlantic  30°27'47.70"N,  81°25'53.41"W 

Myrtle Creek Bridge 434042-1 2 5/27/2020 Brackish Atlantic  30°27'40.76"N,  81°25'29.16"W 

Southern Blvd Bridge* 419013-1 4 4/27/2016 Intercoastal  26°40'32.74"N,  80° 2'25.48"W 

North Causeway Bridge 429936-2 4 4/29/2020 Intercoastal  27°28'18.68"N,  80°19'29.20"W 

Jupiter Inlet  428400-2 4 8/26/2020 Atlantic 26°56'50.5"N 80°05'05.7"W 

Indian River Bridge 440424-1 5 TBD Indian River 28°31'38.7"N 80°45'22.9"W 

Riverine Ecosystems 

Suwannee River Bridge 212724-2 2 5/23/2018 Suwannee River 30.244683, -83.250095 

Ribault River Bridge 415250-1 2 4/25/2018 Ribault River 30.393716, -81.713381 

Ecofina River Bridge 428573-1 2 12/6/2017 Ecofina River 30°17'13.5"N, 83°40'57.0"W 

New River Bridge 433957-1 2 2/4/2019 New River 29°57'00.5"N, 82°20'43.3"W 

Broward River Bridge 437441-1 2 3/23/2021 Broward River 30°26'14.7"N, 81°38'32.8"W 

Drayton Island Ferry Landing 437418-1 2 3/18/2021 St. Johns River 29°22'56.0"N 81°38'20.9"W 

Yellow River Bridge 220442-7 3 TBD Yellow River  30°34'16.38"N,  86°55'28.62"W 

John Sims Parkway Bridge 406194-3 3 5/23/2018 Toms Bayou  30°30'10.43"N,  86°29'38.66"W 

Blackwater River Bridge 432828-1 3 12/5/2018 Blackwater River  30°50'0.49"N,  86°44'1.62"W 

Cook Bayou Bridge 433908-1 3 TBD Cooks Bayou  30° 8'1.20"N,  85°30'22.67"W 

Withlacoochee River Bridge 435894-1 7 4/13/2018 Withlocoochee River  28°28'33.87"N,  82° 9'21.49"W 

Hillsborough River Bridge 435897-1 7 4/13/2018 Hillsborough River  28° 1'13.04"N,  82°27'19.20"W 

Tampa Bypass 430337-1 7 7/22/2022 Sixmile Creek  27°59'42.83"N,  82°21'4.54"W 

Table 1: Description of anticipated bridge projects to be studied. 
*This project is anticipated to complete construction in late 2020.  



Desired Methods 

Following a review of available protocols for hydroacoustic measurements, FDOT and partner agencies 

developed a proposed methodology for this study. The methodology establishes set distances from the 

pile driving event for measurements to be taken, the environmental data to be collected, and the 

directions of transects for each data collection event. The goal of this study is to collect objective data, 

not to actively monitor noise levels throughout the entire project. As a result, the project will employ a 

more hands-on approach than what is typically used for hydroacoustic monitoring (un-manned vessel or 

instrumentation recording continuously at a single fixed location). 

For this more detailed study, it will be necessary to have boat-based project personnel taking 

measurements along a standard transect or anchoring multiple hydrophones at the desired intervals 

prior to the pile driving event. If a manned boat is being used, measurements should always be taken 

while the boat is off to avoid any additional sound within the recordings. Prior to the initiation of a pile 

driving event, it will be necessary to calibrate the hydrophone(s) being used. This calibration should take 

place at the beginning of each day of monitoring to an accuracy of ± 0.3 dB. Calibration notes, detailing 

the accuracy and all other settings, shall be recorded in the field data collection sheet. Calibration 

should be checked at the end of each day.  

Ambient noise levels at a given site will be recorded continuously for an hour after the pile driving event 

for that day to develop a baseline for comparison against noise levels recorded during pile driving. This 

process will allow for an average ambient sound level to be determined at each location, as the ambient 

sound level can change drastically between sites for a number of reasons. The duration of recordings for 

all pile driving events will depend on the number of hydrophones being used and the methodology of 

measurement. Prior to the start of this project it will be necessary for the Project Manager to agree to 

the specific methodology alongside the data collection team. The agreed upon methodology will be used 

for the duration of the project.  

For the five pile measurements at a given project location the distance between measurements are pre-

determined, and will take place in 2 directions; down-current and cross-current. The designated 

distances at which measurements will be taken are; 

 Down-current: 10m, 50m, 100m, 200m, 500m 

 Cross-current: 10m, 25m, 50m, 100m, 200m. 

 These distances will allow for a more accurate interpolation of the distance at which the noise levels 

drop below the designated injury thresholds. The difference between the two different directions is to 

adjust for the fact that the sound will travel a further distance when going down-current, as opposed to 

the cross-current. The specific methods are described within the data collection sheet. If adjustments 

are needed to the methodology described within this scope of services, all changes must be reviewed 

and approved by the Project Manager prior to implementing any changes to the method. Ideally the 

depth of the hydrophone, as well as of the water column, will be taken with each sound recording. The 

ideal position of the hydrophone is dependent on the water column depth, and is described in Table 2. 

This method allows for a true comparison between sites and can allow for a much more accurate 

method of finding the impact area of any given pile driving event. There will be at least 5 pile driving 

events measured at a given site, unless the variation is large, double the amount of measurements will 



be taken. “Large variation” will be determined jointly by the Project Manager and the data collection 

team. 

Water Depth Hydrophone Depth 

Greater than 1m but Less than 3m A “low depth” (within 1m from bottom) 

Greater than or Equal to 3m A mid-depth (water column divided by two = mid 

depth) 

Table 2: Guidance for the depth of the hydrophone based on water column depth. 

Aside from the hydroacoustic measurements, it will also be important to collect all possible 

environmental data that can be used to categorize a site. These factors include substrate type, water 

temperature, salinity, water velocity, wind velocity, wave height, and bathymetry if possible. Knowing 

these measurement will help to inform the creation of a programmatic biological consultation. The 

information associated with the pile being driven will also be necessary in order to categorize the data 

collected. This information includes: 

 Model and size of hammers used 

 Pile cap or cushion type and material 

 Hammer energy settings and any changes to those settings during the piles being monitored 

 Final tip elevation 

 Total number of strikes to drive each pile that is monitored 

All of the environmental, pile, and hydroacoustic data will be recorded in the field on a standard data 

collection sheet (see “Hydroacoustic Field Data Collection Sheet”) for each pile driving event. Any 

adjustments to equipment settings during data collection or any other changes should be noted within 

the “Note” section of the Field Data Collection Sheet. It should also be noted that within the data sheet 

it is necessary to use the description sections to indicate any technical aspects not already outlined. For 

example, under the “Sound Attenuation Type” heading if isolation casings are being used it will be 

necessary to indicate in the “Additional Attenuation Description” section whether they are dewatered, 

bubble-filled, or foam filled. Additionally when using sound attenuation it will be necessary to note the 

times when the attenuation method is turned on and off. This can be noted in either the “Notes” section 

or the “Additional Attenuation Description” section. Within the “Notes” section of the data collection 

sheet, any wildlife sightings or behaviors should be noted if observed. At each project location, 

photographs of the pile driving event and any sound attenuation methods should be taken and attached 

to the Field Data Collection Sheet.  

Throughout the study time, it may be advantageous to reconsider project locations or to add in new 

project sites to give the study more detail. This could include adding sites that utilize drill-shafts to 

determine if the method limits the total sound exposure in a project, or including sites that utilize other 

types of piles than already described. With these potential additions it may also be necessary to create a 

new datasheet or modify the existing one to be relevant to projects not already considered here. 



Coordinate with Project Manager if changing the research plan or data collection methods outlined in 

this Scope of Services to ensure resources are being used to gain information most useful to the 

Department.  

Following data collection, analyses are required to obtain accurate measurements of the sound levels. 

These data will be analyzed with a computer that is compatible with the digital signal analyzer. Each 

sound recording will be analyzed to determine: 

 The peak pressure, defined as the maximum absolute value of the instantaneous pressure 

 The root mean squared sound pressure across 90% of the strikes energy (RMS90%) 

 The sound exposure level, measured across 90% of the accumulated sound energy (SEL90%) 

 The cumulative SEL (SELcum) across all of the pile strikes 

 The frequency spectra, resulting in the frequency range 

The results of these analyses, as well as the information collected from the field data collection, should 

be included in a report that can be reviewed by the FDOT, the technical working group, as well as any 

other decision-makers. 



Hydroacoustic Field Data Collection Sheet 

Project Name: __________________________    FDOT FM Number: _____________________  

Project Location (GPS Coordinates): ________________________________________________     

Sediment Type: _________________________    Water Body: ___________________________ 

1.) Record Pile Driving Conditions 

Pile Type: ☐ Steel   ☐ Concrete   ☐ Sheet   ☐ Other: ___________________________ 

Pile Driver Type: ☐ Impact   ☐ Vibratory   ☐ Push-In   ☐ Other: _________________ 

Pile Description: __________________________________________________________ 

________________________________________________________________________ 

Pile Size: ____________________    Hammer Type: ______________     

Pile Driver Model: ________________________________________________________ 

Hammer Energy Settings: attach pile driving log 

(Obtain from Project Administrator or Construction Engineering and Inspection 

Consultant) 

Sound Attenuation Type: ☐ None ☐ Bubble Curtain ☐ Cofferdam ☐ Isolation Casing 

   ☐ Other: __________________________________________ 

Additional Attenuation Description: __________________________________________  

________________________________________________________________________ 

 Cushion Type:     ☐ None      ☐ Wood      ☐ Micarta      ☐ Nylon 

 (Obtain on-site from pile driving inspector) 

 

1.) Record Environmental Conditions 

Ecosystem Type:     ☐ Marine      ☐ Riverine      ☐ Estuarine 

Water Depth: _____________________     Water Temperature: ____________________ 

Salinity: _________________________     Water Velocity: _______________________ 

Wave Height: _____________________     Wind Velocity: _______________________ 

Additional Environmental Description: _______________________________________ 

_______________________________________________________________________ 

Bathymetry Available, if so Attach to Report: ☐ Yes      ☐ No     

 

 



2.) Equipment Settings 

Calibration Settings: ______________________________________________________ 

Calibration Accuracy: _____________________________________________________ 

Equipment Description: ____________________________________________________ 

3.) Noise Level Data 

a. For each pile, two transects will be taken with measurements at each designated 

distance. One will be down-current, and the other will be cross-current, as shown 

below. 

 

b. For each project location,  it is necessary to take measurements for one pile along 

transects at distances:  

 Down-current: 10m, 50m, 100m, 200m, 500m 

 Cross-current: 10m, 25m, 50m, 100m, 200m 

c. At each distance point, a continuous recording will be taken for the entirety of the pile 

driving event. 

d. Hydrophone measurements should be kept constant throughout by keeping a constant 

distance ratio from the bottom (i.e. mid-depth), as described in the Scope of Services. 

e. Record averages of the recording on datasheet, provided below. 

f. This process must occur for at least 5 piles at a project location. If variation within the 

data is large repeat this process for an additional 5 piles.  

4.) Record Ambient Noise Levels 

a. Following a pile driving event in the sample location measure the ambient noise 

levels as close to the sample site as possible. 

b. The hydrophone depth should be kept constant throughout measurements. 

c. Measure ambient noise levels continuously for 1 hour after pile driving event.  

 

Average Ambient: _______________          Hydrophone Depth: ____________________ 

5.) Additional Field Notes 

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________ 
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* Very important to synchronize watches with the pile driving inspector to try to correlate hammer stroke height (recorded by the pile driving inspector) to noise level 

 



Supporting Tasks and Deliverables 

Task No. 1: Project Kickoff Teleconference 

Deliverable No. 1 

The principal investigator will schedule a kickoff meeting that shall be held within the first 30 days of 

task work order execution.  The kickoff meeting will consist of a webinar at least 30 minutes in 

length.  The purpose of the meeting is to review the tasks, deliverables, deployment plan, timeline, 

and expected/anticipated project outcomes and their potential for implementation and benefits.  

The principal investigator shall prepare a presentation following the template provided at 

http://www.fdot.gov/research/Program_Information/Research.Performance/kickoff.meeting.pdf . 

The project manager, and principal investigator shall attend.  Other parties may be invited, if 

appropriate. Submit electronic copy of the presentation to the project manager at 

katasha.cornwell@dot.state.fl.us. 

Task No. 2: Field Data Collection 

As described above, field data collection will occur throughout the state at pre-determined FDOT bridge 

project locations. Figure 1 provides a map of the project locations that will be used. These locations 

were chosen to be the most representative of different types of bridge construction projects, as well as 

different types of Florida marine environments, while being within the timeframe of the anticipated 

study duration. Throughout the study other locations may also be added if the opportunity and need 

arise.  

The study will require ambient noise levels, as well as noise levels at pre-determined distances from the 

active pile-driving event, to be taken at each project location with a standard repetition. Environmental 

measurements, such as water temperature, salinity, substrate type, depth, etc., will also be recorded for 

each site to ensure characterization of the data. Some data may be available prior to field collection, and 

should be used whenever applicable. The field observations will be recorded using a standard data 

collection sheet (see attached), and then compiled into a data management system. 

Deliverable No. 2a:  

The principal investigator will submit recommended methods (including data sheets) based on 

the Desired Methods described in this Scope of Service within 30 days after the kickoff meeting 

for project manager review and approval. The project manager may coordinate with partner 

agencies on any proposed changes, but will provide comments or approval within 30 days after 

submittal. Should the project manager have comments, the principal investigator will respond to 

the comments within 15 days. The project manager will accept or reject the responses within 15 

days. Once all of the project manager’s comments have been addressed satisfactorily, the 

principle investigator is approved to move on to the next task. Submit deliverable to the project 

manager at katasha.cornwell@dot.state.fl.us. 

 

 

http://www.fdot.gov/research/Program_Information/Research.Performance/kickoff.meeting.pdf


Deliverable No. 2b: 

(Every 6 Months): The principal investigator will submit a status report every six months 

documenting the field observations that have taken place thus far in the study. Specifically, the 

status report will include all information required within the standard data collection sheet for 

each pile-driving event that was recorded, as well as any other helpful images, charts, or tables. 

The status report will also document any issues that have occurred up to that point in the study 

and method to remedy the situation while still maintaining a representative and useful dataset. 

These status reports must be in a format that is accessible and concise that can easily be used to 

effectively inform decision makers of the progress of the project. Submit deliverable to the 

project manager at katasha.cornwell@dot.state.fl.us. 

Task No. 3: Data Analyses 

Alongside the field data collection, data will need to be analyzed for the RMS, Peak, SEL levels, and 

frequency range. At this point the attenuation factor will also be calculated based on the field data 

collected. The procedure to conduct these analyses is described above. These analyses should occur for 

each point where recordings were taken. The analyses shall take place within a week of the field 

observation and data collection. Using these analyses it should be possible to understand the impact 

each pile-driving event had on its surrounding marine environment.  

Deliverable No. 3: 

(Every 6 Months): The principal investigator will submit a stand-alone report that documents all 

analyses performed thus far in the study. The report shall contain all necessary sound 

measurements for each recorded data point, as well as the attenuation factor for each site. This 

report will also include all associated recording graphs for each measurement at each site. 

Submit deliverable to the project manager at katasha.cornwell@dot.state.fl.us. 

Task No. 4: Stakeholder Meeting & Working Group 

The principal investigator, in coordination with the project manager, will hold a Stakeholder Meeting 

with all stakeholder agencies (defined by the project manager) to review that data collected and its use 

to the FDOT and other agencies in attendance. During this meeting, principal investigator will 

demonstrate that all data collected was collected objectively and without bias. With the agreement of 

all in attendance, the data will be deemed “representative”, and can then be used to create a 

programmatic approach for mitigating impacts of the FDOT’s in-water pile driving events. At this 

meeting the need of a working group will be evaluated, depending on the results of the study.  

Pending the decision of the Stakeholder Meeting and with direction from the project manager, the 

principal investigator will lead a working group to create programmatic biological assessment and an 

outline of the technical guidance to be used alongside the programmatic approach. Throughout the six 

months from the stakeholders meeting end date, the working group will meet a minimum of three times 

to create an easy-to-use matrix table identifying attenuation factors for different environment types and 

sound reduction methods based on pile type. During these meetings they will also develop an outline for 

the technical guidance that best explains the impacts of pile-driving, best management practices, and 

how to use the developed programmatic approach.  



Deliverable No. 4a: 

(Within 3 Months of Data Collection Completion): The principal investigator will provide a report 

from the meeting describing the discussions that took place, the decisions reached, and steps to 

be taken moving forward. Submit deliverable to the project manager at 

katasha.cornwell@dot.state.fl.us. 

Deliverable No. 4b: 

(Pending Results of 4a, Within 3 Months of the Stakeholder Meeting): The principal investigator 

will provide a programmatic biological assessment detailing the results of the working group’s 

programmatic approach for species consultations. This report shall include an outline of the 

technical guidance to be developed, worksheets that can be used to determine mitigation 

needs, and worksheets that can be used to determine the attenuation factor of a site given 

certain variables. Submit deliverable to the project manager at 

katasha.cornwell@dot.state.fl.us. 

Task No. 5: Technical Guidance Development 

Deliverable No. 5: 

(Within 3 Months of Receiving Deliverable No. 4b): The principal investigator will provide the 

FDOT OEM a digital and hard copy of a completed Technical Guidance for Mitigating 

Hydroacoustic Impacts on Florida Fish to be edited and revised as the Office of Environmental 

Management sees fit. Submit deliverable to the project manager at 

katasha.cornwell@dot.state.fl.us. 

Task No.6: Draft Final and Closeout Teleconference 

Deliverable No. 6a  

Ninety (90) days prior to the end date of the task work order, the principal investigator will 

submit a draft final report to katasha.cornwell@dot.state.fl.us. The draft final report will contain 

a summary of methods and results of all tasks on the project, including any additional 

recommendations as a result of the study. The draft final and final reports will follow the 

Guidelines for University Presentation and Publication of Research available at 

http://www.fdot.gov/research/docs/T2/University.Guidelines.2016.pdf. Submit deliverable to 

the project manager at katasha.cornwell@dot.state.fl.us. 

Deliverable No. 6b 

Thirty (30) days prior to the end date of the task work order, the principal investigator will schedule a 

closeout teleconference.  The principal investigator shall prepare a Powerpoint presentation 

following the template provided at 

http://www.fdot.gov/research/Program_Information/Research.Performance/closeout.meeting.reqs.

pdf . At a minimum, the principal investigator, and project manager shall attend.  The purpose of the 

meeting is to review project performance, the deployment plan, and next steps. Submit electronic 

copy of the presentation to the project manager at katasha.cornwell@dot.state.fl.us. 

http://www.fdot.gov/research/docs/T2/University.Guidelines.2016.pdf
http://www.fdot.gov/research/Program_Information/Research.Performance/closeout.meeting.reqs.pdf
http://www.fdot.gov/research/Program_Information/Research.Performance/closeout.meeting.reqs.pdf


Task No. 7: Final Report 

Deliverable No. 7 

Upon Department approval of the draft final report, the principal investigator will submit the Final 

Report electronically in both PDF and Word formats.  The submittal should be labeled in a 

professional manner and include contract number, task work order number, project title, and date. 

The final report is due by the end date of the task work order and should be submitted to the project 

manager at katasha.cornwell@dot.state.fl.us. 

Financial Consequences 

Payment shall be made only after receipt and approval of goods and services.  Deliverable(s) must be 

received and accepted in writing as specified in the task work order prior to payment. If the project 

manager determines that the performance of the University is unsatisfactory, the project manager shall 

notify the University of the deficiency to be corrected, which correction shall be made within a time-

frame to be specified by the project manger.  The university shall, within five days after notice from the 

project manager, provide the project manager with a corrective action plan describing how the 

university will address all issues of contract non-performance, unacceptable performance, failure to 

meet the minimum performance levels, deliverable deficiencies, or contract non-compliance.  If the 

corrective action plan is unacceptable to the project manager, the university shall be assessed a non-

performance retainage equivalent to 10% of the total invoice amount.  The retainage shall be applied to 

the invoice for the then-current billing period.  The retainage shall be withheld until the university 

resolves the deficiency.  If the deficiency is subsequently resolved, the university may bill the 

Department for the retained amount during the next billing period.  If the university is unable to resolve 

the deficiency, the funds retained may be forfeited at the end of the task work order period. 

Minimum Performance Measures 

Performance metrics are defined in this scope of work, which describes the tasks, milestones, and/or 

deliverables the principal investigator shall accomplish and provide under this task work order.  The 

Research Center will conduct periodic reviews to determine compliance with the tasks, milestones, 

and/or deliverables. 

Publication Provision 

If at any time during the TWO the university desires to publish in any form any material developed 

under the TWO, the university must submit to the project manager at katasha.cornwell@dot.state.fl.us 

a written abstract and notification of intent to publish the materials and receive the project manager’s 

concurrence to publish.  Such approval to publish shall not be unreasonably withheld.  If the project 

manager does not provide a written response within 30 days after receipt, the university may publish.  

The publication must include the following language:   

“The opinions, findings and conclusions expressed in this publication are those of the author(s) and 

not necessarily those of the Florida Department of Transportation or the U.S. Department of 

Transportation.”  



Deliverables Schedule 

Remember to include kickoff teleconference, submittal of draft final report, closeout teleconference and 

final report.  The Research Center must at a minimum receive a deliverable every 6 months on a project.   

 

Deliverable # / Description as provided in the scope 

(included associated task #) 

Anticipated 

Date of 

Deliverable 

Submittal 

(month/year) 

TO BE COMPLETED 

BY 

ENVIRONMENTAL 

MANAGEMENT 

OFFICE(performance 

monitoring) 

   

   

   

   

   

   

   

   

 

Failure to submit deliverables in a timely manner may result in cancelation of the task work order. 
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PRICE PROPOSAL 

Task Price 

Task 1 Deliverable (Lump Sum Amount)   

Task 2a Deliverable (Lump Sum Amount)  

Task 2b Deliverable  

Data Collection Cost Per Site: Provide the lump sum amount for one complete 

field data collection event (Refer to Table 1 in Scope) 

 

Marine – Panhandle (Lump Sum Amount)  

Marine – Gulf of Mexico (Lump Sum Amount)  

Marine – Atlantic (Lump Sum Amount)  

Riverine (Lump Sum Amount)  

Initial Report Development (Lump Sum Amount)  

Each Subsequent 6 Month Report Update (Lump Sum Amount)  

Task 3 Deliverable  

Initial Report Development (Lump Sum Amount)  

Each Subsequent 6 Month Report Update (Lump Sum Amount)  

Task 4a Deliverable (Lump Sum Amount)  

Task 4b Deliverable (Lump Sum Amount)  

Task 5 Deliverable (Lump Sum Amount)    

Task 6a Deliverable (Lump Sum Amount)  

Task 6b Deliverable (Lump Sum Amount)  

 

Proposer must attach a detailed budget to support the lump sum amount identified per task.  If 

applicable, the following information must be included. 

Use of Subcontractor(s) 

If a subcontractor is to work on the project, describe the work the subcontractor will perform.  A scope 

of work and budget must be provided for the subcontractor. 

Use of Graduate Student(s) and other Research Assistants 

Describe the work any student(s) will perform. 

 

 



Equipment 

Describe the equipment available for use on the project including, but not limited to, hydrophones, 

sound level meters/signal analyzers, sound data software, watercraft, university vehicles for travel to 

bridge locations and other specialized equipment anticipated to be used for the project. Describe any 

additional equipment anticipated to be purchased for the project.  

Florida Administrative Code states “for statewide financial reporting purposes, all tangible personal 

property with a value or cost of $1,000 or more and having a projected useful life of one year or more 

must be capitalized.  Any hardback book with a value or cost of $25 or more and having a useful life of 

one year or more that is circulated to students or the general public, and any hardback book with a 

value or cost of $250 or more that is not circulated must be capitalized.  A review of the items on the 

Exception Property should be performed to ensure items to not fall within this category.  

Universities must adhere to the Department’s $1,000 threshold for equipment or items of lesser value 

appearing on the Exception Property listing. The university must provide a copy of the purchase 

invoice/property description/serial number and date of receipt for the equipment with the applicable 

task invoice. 

A description of the equipment to be purchased must be included with a copy of the quotes obtained. 

Justification of specific requirements for the project and why the equipment should be purchased 

instead of leasing (leasing of equipment is preferred) is required for all equipment.   

Expenses 

Describe any expense items to be purchased, if applicable. 

Travel 

Describe travel that will take place, including justification of the need for travel, if applicable.  Include 

the traveler’s name/position, location(s), purpose and duration. 

If travel is budgeted, the following text must appear, as worded: 

All travel shall be in accordance with Section 112.061, Florida Statutes.  Bills for travel expenses 

specifically authorized in the agreement shall be submitted using the Department’s Travel Form No. 

300-000-06, unless the university provides proof of the Department of Financial Services approval to use 

an alternate travel form.  The Department shall not compensate the University for lodging/hotel in 

excess of $150.00 per day (excluding taxes and fees). 

The maximum amount of travel is limited to $(insert amount). The maximum amount of indirect cost on 

travel is limited to $(insert amount).   

 

 


